



དཔལ་ལྷན་འབྲུག་གཞུང་། དངུལ་རྩིས་ལྷན་ཁག།

Royal Government of Bhutan, Ministry of Finance

མཐོ་གྲུབ་འཛིན་སྐྱོང་དང་གོང་འཕེལ་ལྗེ་ཚན། རྒྱལ་ཡོངས་གཞུང་ཆས་ལས་ཁུངས།

Procurement Management and Development Division



- Home
- Dashboard
- APP
- Tender
- Workflow
- Committees
- My Account
- Help

Monday, 08 November, 2021, 11:28:06 BST

Last Login : Monday, 8 November, 2021, 10:45:12 BST



Logout

Tender >> My Tenders >> Tender/Proposal Dashboard >> Corrigendum/Amendment >> Publish Amendment / Corrigendum Details

## View Amendment / Corrigendum Details

[Go back to Dashboard](#)

Tender Detail	
<b>Tender ID :</b> 9969	<b>Invitation Reference No. :</b> MoWHS/DES/WSD/31/2021-22/113
<b>Closing Date and Time :</b> 19-Nov-2021 09:30	<b>Opening Date and Time :</b> 19-Nov-2021 10:30
<b>Procuring Agency :</b> Phuntsholing Thromde	<b>Procurement Category :</b> Works
<b>Brief :</b> CIVIL PREPARATORY WORKS FOR THE CONSTRUCTION OF A FULLY SELF-CONTAINED PERMANENT QUARANTINE CENTER AT AMOCHU, PHUENTSHOLING	
<b>Tender Status :</b> <b>Amendment/Corrigendum issued : 1</b>	<a href="#">View Notice</a>

**Tender responsibility:** ktenzin@pcc.bt (AU)

**Corrigendum / Amendment No. : 1**

**Amendment / Corrigendum Text :** Phuentsholing Thromde would like to inform all the bidders that there is duplication of BOQ for Building which is amended. Thus all are requested to fill up the Bill of Quantities-Building Final. Inconvenience caused is highly regretted.

Field Name	Old Value	New Value
No records found.		



Procurement Management and Development Division (PMDD), Department of National Properties, Ministry of Finance, Royal Government of Bhutan  
Designed & Developed by **Dohatec New Media**, Bangladesh.