

View IFB /PQ / REOI / RFP Notice Details**Procuring Agency :** Phuntsholing Thromde, Root, Chukha**Organization :** Phuntsholing Thromde**Procuring Agency Code :****Procurement Category :** Works**Procurement Type :** NCB**Work Type :** Large**Work Category :** W3**Invitation for :** Tender - Single Lot**Invitation Reference No. :** COVID-19TaskForce/Pling/01**Procurement Method :** Open Tendering Method (OTM)**Budget Type :** Own Fund**Source of Funds :** Own Fund**Particular Information :****Project Code :** Not applicable**Project Name :** Not applicable**Tender/Proposal Package No. and** 2020-01**Description :** Construction of Interim Dry port at Pasakha (in line with COVID-19 Containment Protocol)**Category :** Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator**Publication Date and Time :** 15-Jul-2020 16:00**Tender Document last selling / downloading Date and Time :** 27-Jul-2020 10:00**Last Date and Time for bid Security Submission :** 27-Jul-2020 10:30**Tender/Proposal Closing Date and Time :** 27-Jul-2020 11:00**Tender/Proposal Opening Date and Time :** 28-Jul-2020 11:00**Information for Bidder/Consultant :****Eligibility of Tenderer :** The interested eligible Bhutanese Contractors registered with CDB holding valid trade license can participate for the Construction of Interim Dry Port at Pasakha(in line with COVID-19 Containment Protocol).The bidders are encouraged to visit web-site regularly for any additional information or changes made inconnection with this bidding process.**Brief Description of Works :** **Construction of Interim Dry Port at Pasakha (in line with COVID-19 Containment Protocol)**
Project Components: Construction of Dinning/Kitchen, Shower/Toilet, Dormitory, Resting space for Truckers, Hazardous Storage Building, Cold Storage Building, Transhipment Area, Street lighting + Sound system,CCTV installation,Internal Road works + parking, Boundary Fencing, Water supply connection (external).**Document Available :** Package wise**Document Fees :** Package wise**Tender/Proposal Document Price (In Nu.) :** 0**Mode of Payment :** Payment through Bank

Lot No.	Identification of Lot	Location	Bid security (Amount in Nu.) and Type	Contract Start Date	Contract End Date
1	Construction of Interim Dry port at Pasakha (in line with COVID-19 Containment Protocol)	Pasakha	900000	10-Aug-2020	10-Nov-2020

Procuring Agency Details:**Name of Official Inviting Tender :** Nidup Wangmo**Designation :** Assistant Engineer

Official Address : **Address** : Phuntsholing; Chukha
City :
Gewog :
District : Chukha -
Country : Bhutan

Contact details : **Phone No** : 05-252168
Fax No :

The procuring Agency reserves the right to accept or reject all Tenders / Pre-Qualifications / EOIs

Note: Financial Institute will update the payment transactions only at the end of the day, so the bidders should make sure the securities and other payments are made at least one day before the submission date.

Print